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EXHIBIT A 
2005 Airport Layout Plan and Report 

for Trinity Center Airport 
Trinity County, California 

Scope of Work 
 
INTRODUCTION 
 
The objective is to update the airport layout plan (“ALP”) and narrative report 
(“ALP Report”), as further described below for the Trinity Center Airport 
(“Airport”).  The ALP Report shall include forecasts, critical aircraft, alternative 
development plans, capital improvement project costs and scheduling, land use, 
environmental issues, and such other elements as may be necessary for the update.  
Consultant shall prepare the ALP Report, including the ALP update, in accordance 
with Federal Aviation Administration (FAA) requirements, including Advisory 
Circular (AC) 150/5070-6B and AC 150/5300-13 (as amended), “Airport Design.”  
Consultant shall produce all documents, reports, and drawings required for the ALP 
Report in accordance with FAA airport layout plan format and checklists.  All 
documents, reports, and drawings Consultant is required to deliver are subject to 
approval by the FAA and Trinity County.  Trinity County reserves the right to 
reject any or all documents, reports, drawings, or other deliverables. 
 
Consultant shall revise as necessary all deliverables not accepted by the FAA.  
Consultant shall not be entitled to compensation for time spent on such revisions. 
 
 
WORK TASKS AND PRODUCTS 
 
Consultant shall perform the following services and provide the following 
deliverables while updating the ALP.  The Consultant shall provide the deliverables 
for the airport to the FAA and Trinity County on or before November 1, 2006. 
 
 
ELEMENT 1.0:  DATA COLLECTION AND SITE ASSESSMENT FOR ALP 
   REPORT 
 
Consultant shall collect all necessary data and conduct an airport site assessment 
in accordance with and supported by the activities described in Element 1.0.  The 
Consultant shall conduct a detailed site assessment and review of historical data to 
provide the basis for identifying existing airport conditions and determining future 
airport facility requirements for the airport.  Consultant shall use existing planning 
documents to the greatest extent possible and conduct an on-site inventory to 
provide current and updated information for the ALP Report. 
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Task 1.1:  Conduct Public Meeting 
 
The Consultant shall conduct a meeting with local County officials, a local Planning 
Advisory Committee (the Planning Advisory Committee is a group of public and 
private citizens who are appointed by Trinity County), and members of the public to 
solicit ideas and gather data that will assist in determining the manner in which to 
proceed with the work required under this Scope of Work.  The Consultant shall 
adequately advertise the meeting in order to allow the public to be advised of 
potential developments at the airport and have an opportunity to comment. 
 
 
Task 1.2:  Airfield Facilities 
 
As part of Consultant’s data collection and airport site assessment obligations 
required under Element 1.0, Consultant shall note and review previous ALP 
Reports and other available plans, drawings, specifications, etc. applicable to the 
airport.  Consultant shall conduct a physical inventory of airport facilities and 
completely evaluate existing conditions at the airport.  Consultant shall develop 
preliminary field studies for use in preparing detailed project cost estimates for 
future airport development and identification of obstructions to runway approaches 
and other critical FAR Part 77 imaginary surfaces for the runway. 
 
 
Task 1.3:  Review Existing Land Use Planning Criteria 
 
The Consultant shall conduct an inventory of on-airport and off-airport land use.  
The Consultant shall evaluate land use within current airport boundaries based on 
existing and proposed development from previous airport planning documents.  The 
Consultant shall conduct an inventory of existing and proposed land use in the 
immediate vicinity of the airport to provide a basis for further land use planning.  
This data will be compiled to support subsequent evaluation of land use issues and 
will be shown on the land use drawing.  The Consultant shall recommend adoption 
of the ALP Report and ALP set as part of the jurisdiction’s General Plan. 
 
 
Task 1.4:   Aviation Forecasts 
 
(Aviation Forecasts is defined as the projected aviation activity, which includes 
historical, existing, and projected aviation activity.) 
 
The Consultant shall compare the airport’s twenty-year forecast and peaking 
characteristics developed in the most recent ALP Report with the most recent 
forecasts in the California Aviation System Plan, the FAA Aviation Forecast, Fiscal 
Years 2005-2012, airport-specific forecasts (as available) in the National Plan of 
Integrated Airport Systems (NPIAS), and FAA Terminal Area Forecasts (TAF).  The 
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Consultant shall review and adjust for existing conditions based upon current 
activity at the airport.  If Trinity County provides the Consultant with more current 
specific information, the forecast shall be updated by the Consultant to reflect 
current based aircraft and operations projected twenty years into the future.  The 
critical aircraft, twenty-year forecast, and other appropriate data shall be used to 
evaluate future airport facility requirements.  Consultant shall include the total 
operations, including a separate breakout of itinerant and local operations, based 
aircraft, and the mix of based aircraft and operations by aircraft type.  At the 
conclusion of this part of the work, the Consultant shall issue a draft Aviation 
Forecast for review by all parties.  The Consultant shall provide the draft Aviation 
Forecast to the FAA.  The FAA must approve the draft report prior to the 
Consultant finalizing other tasks under this Contract.  The Consultant shall 
incorporate this information in the ALP Report. 
 
 
Task 1.5:   Prepare Interim Summary 
 
The Consultant shall prepare a draft summary that summarizes all relevant data 
and information obtained and prepared as a result of Consultant’s work under 
Element 1.0.  As part of this summary, Consultant shall use data from the most 
recent ALP Report and combine it with Consultant’s current assessment of existing 
airport conditions.  The Consultant shall incorporate this information in the ALP 
Report. 
 
 
ELEMENT 2.0: ENVIRONMENTAL REVIEW SUMMARY 
 
Consultant shall prepare an Environmental Review Summary (“ER Summary”) in 
accordance with and supported by the activities described in Element 2.0.  The 
Consultant shall prepare an environmental checklist for existing conditions at the 
airport, and shall follow any existing alternatives analysis or other airport 
development alternatives that Consultant recommends for Airport improvements.  
In conducting this review, Consultant shall examine existing environmental data 
and update applicable environmental items.  Consultant shall prepare noise 
contours consistent with forecast operations and critical aircraft.  Consultant will 
review environmental elements to determine whether there are impediments to 
recommended development of future Airport facility requirements for the Airport 
(such as wetlands, hazardous materials, protected fauna and flora) that might exist 
and shall include any recommendations for future environmental actions that may 
be necessary to permit recommended development. 



 4

Task 2.1:   Review of Existing Environmental Data 
 
The Consultant shall review any existing environmental data including 
environmental data in the existing ALP Review.  If there are any items in the 
existing data that require further study or if there is no existing environmental 
data, Consultant shall perform such study or review Airport environmental data, as 
appropriate, in sufficient depth to determine whether potential environmental 
factors exist that could prohibit recommended development of future Airport facility 
requirements at the Airport.  Consultant shall conduct sufficient analysis of 
existing data, and field inspections by environmental specialists will not be required 
to determine whether there are obvious environmental impediments to 
recommended future Airport facility requirements for Airport development.  If such 
an environmental impediment is discovered, the Consultant shall immediately 
discuss it with Trinity County.  The County will decide if further immediate study is 
required or if development plans should be changed.  If construction of 
recommended development planned to occur within three years at the Airport is 
expected to require environmental approval in accordance with FAA Order 5050.4B, 
the Consultant shall note the need for an Environmental Assessment or other 
action in the ER Summary portion of the ALP Report.  An Environmental 
Assessment (EA) is not a part of this project. 
 
 
Task 2.2:   Noise Contours 
 
The Consultant shall prepare noise contours for the Airport following the selection 
of the preferred alternative by Trinity County.  The noise contours will be prepared 
using forecast aircraft and operations.  Consultant shall prepare the contours in 
sufficient detail to display off-Airport intrusion of the contours.  Consultant shall 
prepare such contours in accordance with the Integrated Noise Model (latest 
version).  Consultant shall locate the noise contours on the Airport Land Use 
Drawing. 
 
 
Task 2.3:   Environmental Review Summary 
 
The Consultant shall prepare the ER Summary of the ALP Report and shall include 
in the ER Summary comment on finding of the existing ALP Report, current 
findings, and recommend future environmental studies that might be necessary at 
the Airport.  The Consultant shall incorporate this information in the ALP Report 
Update. 
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ELEMENT 3.0 AIRPORT FACILITY REQUIREMENTS/DEVELOPMENT 
PLAN 

 
Task 3.1:   Establish Airport Planning Criteria 
 
Consultant shall prepare an Airport facility requirements and development plan 
report for future Airport facility requirements (“Requirements and Development 
Plan Report”) in accordance with and supported by the activities described in 
Element 3.0.  The Consultant shall identify physical planning criteria for evaluating 
the adequacy of various Airport facilities to meet forecast demands. 
 
The criteria shall include critical aircraft(s) (if necessary, by approach category, by 
wingspan, and/or by weight, for different Airport components) and the dimensional 
standards for safety, including runway length and strength, recommended 
separation between runways and taxiways, aircraft parking areas, hangars, and 
other facilities located on the Airport.  In addition, the criteria shall include 
requirements to maintain navigable airspace, including approach and runway 
protection zones, safety areas, and other general physical area requirements.  The 
draft Requirements and Development Plan Report shall include printouts from the 
FAA AC 150/5300-13 (as amended) Airport Design Software Version 4.2d for 
runway length, dimensional requirements, and declared distances.  Identification of 
the appropriate design aircraft will provide the basis for determining proper Airport 
design standards as described in FAA AC 150/5300-13.  The Consultant shall 
determine the appropriate Airport Reference Code (ARC) based on the critical 
aircraft approach category and design group. 
 
 
Task 3.2:   Identify Airport Facility Requirements 
 
Using the results of the previous required reports of this Scope of Work, the 
Consultant shall determine twenty-year facility requirements for the Airport.  
Consultant shall compare these requirements with existing development plans for 
the Airport to determine specific areas requiring modification or revision.  The 
updated Airport facility requirements’ analysis will include, but is not limited to: 
 
Runways and Taxiways 
Lighting and Navigational Aids 
Apron Requirements 
Helicopter Facilities 
Aircraft Hangars (T-Hangar and 
  Conventional) 
Airport Services and Support (FBO, 
  fueling, etc.) 

Airport Surface Access and Parking 
Airport Utilities 
Airport Fencing 
Land Requirements 
Other Items of Local Concern 
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Consultant shall develop these facility requirements in the form of gross areas and 
basic units to identify future development items needed to maintain adequate 
service, function, and operation of the Airport.  Consultant shall include the support 
services requirements analysis including bulk aviation fuel storage requirements 
and FBO operational requirements.  Consultant shall assess land needs and 
requirements, and shall assess land needs and list those needs in fee and easement 
acreage. 
 
 
Task 3.3:   Reevaluate Existing Development Recommendations 
 
The Consultant shall review the existing ALP Report, determine its validity given 
current and projected conditions, and use the information as a primary reference in 
the current evaluation. 
 
 
Task 3.4a:   Propose Airport Development Alternatives 
 
Based on the evaluations conducted in Task 3.3 and the updated facility 
requirements analysis, the Consultant shall prepare up to three (3) Airport 
development alternatives which may be hand drawn on the preliminary ALP 
drawing and are capable of adequately accommodating future demand 
requirements.  A preliminary version of the updated Airport Layout Plan will be 
utilized by the Consultant to present Airport development options.  The Consultant 
shall make recommendations for the preferred Airport alternative with only the 
preferred alternatives shown in the ALP Report; however, Consultant shall 
summarize other alternatives to indicate what had been considered.  The 
Consultant shall inform Trinity County of any proposed Airport development, when 
that development is initially identified, that could significantly affect the roadway 
system in the vicinity. 
 
 
Task 3.4b:   Conduct Public Meeting 
 
The Consultant shall present the alternatives, findings, and any pertinent 
information development obtained under Element 3.0 to a meeting of the local 
County officials, Planning Advisory Committee, and members of the public.  The 
attendees of this meeting shall be able to review the alternatives, present ideas, 
solicit ides, and ask questions of the Consultant.  This public meeting will allow the 
public the opportunity to comment on proposed developments to the Airport.  (The 
Consultant will combine this trip with other Trinity County work to reduce budget 
expense.) 
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Task 3.5:   Development Cost Estimates 
 
Based on data collected in the Airport site assessment and data review included in 
Element 1.0 and the proposed Airport development alternatives developed in Task 
3.4, the Consultant shall develop preliminary development cost estimates of the 
preferred alternatives.  Subsequent to review of the preliminary alternatives and 
selection of a preferred alternative, Consultant shall consider and make additional 
refinement of the cost estimates as necessary.  The cost estimates shall be of 
sufficient detail for Trinity County to plan financing for future improvement 
projects and the first five years of development.  The Consultant shall list the 
estimates numerically in the County’s descending order of priority. 
 
 
Task 3.6:   Prepare Facility Requirements/Development Chapter 
 
Following the analysis conducted in earlier parts of the work required under this 
Scope of Work, the Consultant shall prepare a draft chapter to be included in the 
Draft ALP Report.  In this chapter of the ALP Report, the Consultant shall define 
current and future Airport facility requirements and document proposed Airport 
development.  Consultant shall summarize development in three stages, (0-5 years 
by priority, 6-10 years, and 11-20 years), and shall show corresponding cost 
estimates. 
 
 
ELEMENT 4.0: AIRPORT LAYOUT PLAN AND REPORT 
 
Consultant shall prepare the ALP set in accordance with FAA standards contained 
in Advisory Circular (AC) 150/5070-6B, AC 150/5300-13 (as amended), and the most 
current FAA Airport Layout Plan checklist.  If there are conflicts between the two 
ACs, AC 150/5300-13 and the checklist will prevail.  Consultant shall prepare the 
drawings required under Element 4.0 (collectively, “ALP Drawing set”) using the 
items contained under each of the Airport Layout Plan drawing components as 
detailed in Appendix 7 of AC 150/5300-13 (as amended).  Due to evolving FAA 
standards and the criteria for global positioning system (GPS) as it relates to 
airport planning, Consultant shall maintain close coordination with FAA and 
Trinity County regarding proposed instrument approaches or designated 
instrument runway(s).  The Consultant shall develop the ALP using computer-aided 
drafting/design (CADD) technology (DXF AutoCAD) (Auto CAD 2005).  The 
Consultant shall provide reproducible drawings and computer files at the conclusion 
of this project to those agencies described in Table 1 of Element 5.0.  The ALP 
Drawing set shall consist of four parts.  These are: 
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• Airport Layout Plan Drawing 
• Airport Airspace Drawing* 
• Runway Protection Zone (RPZ) Drawing* 
• Land Use Drawing 

 
* If scale permits, the Airspace and RPZ Drawings may be on the same sheet. 
 

 
Task 4.1:   Prepare Airport Layout Plan Drawing 
 
The Consultant shall prepare ALP Drawing in accordance with the aforementioned 
references.  It shall be prepared on a 24” x 36” sheet, as shall all drawings, with a 
scale determined by Airport size, using as large a scale as possible, but within the 
range of 1” = 200’ to 1” = 600’.  Consultant shall include within the required data 
information describing the existing conditions, future and ultimate Airport 
configuration, basic Airport needs, need for land acquisition and wind rose data 
based on available information.  Consultant shall show terminal area needs on the 
ALP Drawing.  Consultant shall identify all existing and proposed modifications to 
FAA design standards, and shall provide rationale for any proposed modifications.  
Consultant shall prepare a “Declared Distances” table.  Consultant shall prepare 
the Airport Data and Runway Data tables and other data consistent and in 
accordance with the latest FAA Airport Layout Plan checklist. 
 
 
Task 4.2:   Prepare Airport Airspace Drawing 
 
The Consultant shall prepare an Airport airspace drawing (“Airport Airspace 
Drawing”) that depicts imaginary surfaces as defined in FAR Part 77 superimposed 
on an appropriate United States Geological Survey (USGS) 7.5 minute quadrangle 
map and shall identify objects and terrain that penetrate any of the surfaces, except 
those that are within the “Runway Protection Zone” area. 
 
 
Task 4.3:   Runway Protection Zone Drawing (“RPZ Drawing”) 
 
Consultant shall prepare an RPZ Drawing.  If room permits, Consultant may 
include the RPZ Drawing on the Airport Airspace Drawing.  Otherwise, Consultant 
shall prepare the RPZ Drawing as a separate drawing showing plan and profile 
views of the inner portions of approaches.  If obstructions exist, Consultant shall 
include obstruction identification tables and shall include a plan for obstruction 
removal. 
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Task 4.4:   Airport Land Use Drawing 
 
The Consultant shall prepare an ALP land use plan (“ALP Land Use Plan 
Drawing”) corresponding to the ALP Drawing.  The ALP Land Use Plan Drawing 
will show land use on the Airport and areas normally associated with runway 
approaches which are affected by Airport noise or limitations defined by FAR Part 
77.  Within the Airport boundaries, Consultant shall include in the ALP Land Use 
Drawing the ALP Drawing showing existing and future space utilization for 
facilities shown on the ALP Drawing.  As part of the ALP Land Use Plan Drawing, 
off-Airport land use plans prepared by Consultant as part of the ALP Drawing shall 
show existing and proposed future land uses and zoning in areas affected by the 
Airport.  These off-Airport plans shall be closely coordinated with other 
comprehensive plans or local studies, with the objective of developing 
recommendations which are acceptable to local jurisdictions for planning and 
zoning.  Consultant shall include noise contours on this ALP Land Use Plan 
Drawing. 
 
 
Task 4.5:   Prepare Draft Airport Layout Plan Drawing Set 
 
Upon completion of individual drawings required under Tasks 4.1 through 4.4, the 
Consultant shall prepare a draft ALP Drawing set for Trinity County and Planning 
Advisory Committee review.  Prior to submitting the draft ALP Drawing set to the 
FAA for checklist review, the Consultant shall make revisions to the ALP Drawing 
set based on Trinity County and Planning Advisory Committee comments.  
Consultant shall include a completed ALP checklist with the draft ALP Drawing set 
when it is submitted to Trinity County for review. 
 
 
Task 4.6:   Produce Draft ALP Report 
 
The Consultant shall present findings, conclusions, and recommendations from the 
data collection and review facility requirements and Airport development study 
tasks in the draft ALP Report.  Consultant shall include in the draft ALP Report 
printouts from Version 4.2d of the FAA Airport Design computer program.  The 
working drafts developed under this Scope of Work shall be included as part of the 
draft ALP Report.  Consultant shall submit a copy of the draft ALP Report and 
draft ALP Drawing set with a completed FAA ALP Checklist to FAA and Trinity 
County review.  The documents and drawings must fully meet the criteria stated in 
the FAA checklist.  The Consultant shall incorporate comments and revisions 
suggested by Trinity County, the Planning Advisory Committee, the FAA, and the 
general public into the final ALP Report.  The Consultant shall produce and 
distribute copies of the draft ALP Report in accordance with Table 1 of Element 5.0. 
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Task 4.7:   Conduct Public Meeting 
 
If a public meeting is determined necessary by Trinity County, the Consultant shall 
present the draft ALP Report and draft ALP Drawing set at the meeting.  This 
meeting, consisting of the local County officials, Planning Advisory Committee, and 
members of the public, will be allowed to view the selected alternative and proposed 
development recommendations.  When the draft ALP Report and draft ALP 
Drawing set are completed and have been reviewed by the Planning Advisory 
Committee, the FAA, and Trinity County, the Consultant shall present the draft 
ALP Report and the draft ALP Drawing set at a public meeting adequately 
advertised by the Consultant to give the public the opportunity to comment on 
proposed developments to the Airport.  (The Consultant will combine this trip with 
other Trinity County work to reduce budget expense.) 
 
 
Task 4.8:   Produce Final Airport Layout Plan Report and Drawings 
 
Following formal review of the draft ALP Report and draft ALP Drawing set by the 
Planning Advisory Committee, Trinity County, the FAA, and receiving comments 
from the Planning Advisory Committee and the general public, the Consultant shall 
make final revisions prior to delivery of the final ALP Report and final ALP 
Drawing set to Trinity County.  Consultant shall be responsible for delivery of the 
final ALP Report and final ALP Drawing set to Trinity County and the FAA. 
 
 
ELEMENT 5.0: PREPARATION, PRINTING, AND DISTRIBUTION OF 

COPIES 
 

This element involves the preparation, printing, and distribution of all reports and 
drawings required under this Scope of Work. 
 
 
Task 5.1:   Preparation 
 
Consultant shall revise, as appropriate, data developed for the draft ALP Report for 
the chapters of the final ALP Report.  Consultant shall include in the final Airport 
Layout Plan, in a reduced format, all of the drawings developed in the ALP Report 
portion of the Consultant’s work, with supporting narrative.  Consultant shall make 
a specific effort to explain the assumptions and methodologies used in preparation 
of the plans that will assist in review and implementation of the plans. 
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Task 5.2:   Printing 
 
Consultant shall print the amount of draft and final ALP Drawing sets and draft 
ALP Reports as indicated in Table 1.  Consultant shall photocopy and bind with 
covers the draft ALP Report prepared under this Scope of Work.  Consultant shall 
provide to Trinity County a camera-ready copy of the final ALP Report using a 
final-document-quality method, with covers and dividers.  Consultant shall submit 
covers to Trinity County for review and approval prior to printing.  Consultant shall 
include in the draft and final ALP Report the following disclaimer, as required by 
FAA regulation: 
 
“The preparation of this document may have been supported, in part, through the 
Airport Improvement Program financial assistance from the Federal Aviation 
Administration (Project Number) as provided under Title 49, United States Code, 
section 47104.  The contents do not necessarily reflect the official views or policy of 
the FAA.  Acceptance of this report by the FAA does not in any way constitute a 
commitment on the part of the United States to participate in any development 
depicted therein, nor does it indicate that the proposed development is 
environmentally acceptable in accordance with appropriate public laws.” 
 
 
Task 5.3:   Distribution of Documents 
 
The Consultant shall prepare and distribute the ALP Report and ALP Drawing sets 
in the quantities shown in the following Table 1.  The Consultant shall provide an 
FAA Airport Layout Plan Checklist to Trinity County upon delivery of the draft 
final and final Airport Layout Plan documents. 
 

TABLE 1 
 

Distribution of Reports and Drawings For 
2005 Airport Layout Plan Project – Trinity Center Airport 

 
 Trinity County FAA Consultant Total (minimum) 
Draft Reports 15 1 2 18 
Draft ALP Report 15* 1 2 18 
Draft ALP Drawing Set 3 5 2 10 
Final ALP Report 25 2 2 29 
Final ALP Drawing Set 3** 5 2 10 

 
* Includes copies for Trinity County to provide to the public for review. 
** Includes one reproducible (mylar) set for Trinity County and one reproducible 

(mylar) set for FAA. 
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The Consultant shall also provide all documents and drawings to Trinity County in 
an electronic media compatible with Trinity County computer system (MS 
Word/Excel 97, AutoCAD 2005).  The Consultant shall also provide all documents 
and drawings to the FAA and Trinity County in an electronic media as determined 
by the FAA and Trinity County. 


